



Alabama State Port Authority
Addendum to R&P or Specification Booklet

Project Name Berth 2 Fender Repairs from M/V Maxx B. Allision

Project 10839 - Task 01

ADDENDUM #1

To: Prospective Bidders

Date: 11/4/2020

This Addendum contains the following documents and becomes a part of the Bid Package.

Item	Description
1	Pre Bid Meeting minutes and answers to submitted questions.
2	Pre-Bid Meeting Attendance Sheet

Please indicate your receipt of this addendum by adding the addendum number in the appropriate place in your Requisition & Proposal or Specification Book.

Project Manager:

Marcus Coleman, P.E.
Facilities Engineer

11/4/2020

Date



Alabama State Port Authority
Pre-Bid Meeting Minutes

Project Name Berth 2 Fender Repairs from
M/V Maxx B. Allision

Project# 10839 Task# 01

Date	11/3/2020	Time	2:00 pm
Location	International Trade Center Parking Lot	Attendees are indicated on <i>Pre-Bid Meeting Sign-in Sheet</i>	

General Discussion

A Pre-Bid briefing was held with prospective bidders to discuss the project description. A site visit of the Pier 2 fender system repair area was not performed. Following are the principal points of discussion:

1. The Contractor will be required to complete the work under the Contract within 150 calendar days after receipt of a "Notice to Proceed". Work will start and the Contractor will be required to furnish proof of purchase of materials within 10 calendar days after receipt of notice to proceed.
2. The current estimated lead time for the delivery of the rubber cell fender units may be upwards of 12 to 14 weeks. The winning bidder should be prepared to order these items immediately after issuance of the notice to proceed.

Attendees Questions:

Question 1: Can the fabricated fender system contain a bolted or welded splice in the steel frame to allow greater flexibility in the hot dip galvanizing process?

Answer: No; we prefer to keep the fabricated steel frame in one piece if at all possible.

Question 2:

Answer:

These minutes are based upon the observation of the writer. Please direct all additions or corrections to these minutes to the Project Manager within seven (7) business days of their receipt.

Prepared by:	11/4/2020
Marcus Coleman, P.E. Project Manager	Date



Alabama State Port Authority
Pre-Bid Meeting Attendance Sheet - 11/3/2020

Project Name Berth 2 Fender Repairs from M/V Maxx B. Allision

Project # 10839

Task # 01

Contractor (Business) Name		Address 1		Address 2		City, State Zip	
Blade Construction		PO Box 359 Bon Secour AL 36511					
Contact Name		e-mail address			Telephone		Fax
Steve Brown		steve@bladeconstruction.com			251-752-5404		
Signature		Signature		Signature		Signature	

Contractor (Business) Name		Address 1		Address 2		City, State Zip	
Contact Name		e-mail address			Telephone		Fax
Signature		Signature		Signature		Signature	

Contractor (Business) Name		Address 1		Address 2		City, State Zip	
Contact Name		e-mail address			Telephone		Fax
Signature		Signature		Signature		Signature	

Contractor (Business) Name		Address 1		Address 2		City, State Zip	
Contact Name		e-mail address			Telephone		Fax
Signature		Signature		Signature		Signature	