

Bid Summary Sheet - Replacement of Rail Car Dump #2 and the Take-Away System

Opened 8/26/2020 @ 10am

Item 1: Design & Supply Replacement of Railcar Dump #2 System (RCD2)

Item 2: Design & Supply Replacement of RCD2 Take-Away System (TAS2)

Vendor		Item 1: (RCD2)	Item 2: (TAS2)	Total Price	Comments
Aumund Corporation	Lump Sum Price	\$9,540,318.00	\$3,115,929.00	\$12,656,247.00	
	Lead Time	18 MONTHS	60 DAYS		
Heyl & Patterson Equipment	Lump Sum Price	\$7,879,700.00	\$3,303,250.00	\$11,182,950.00	
	Lead Time	55 WEEKS	12 WEEKS		
Metso:Outetec	Lump Sum Price	\$10,460,000.00	\$3,000,000.00	\$13,460,000.00	
	Lead Time	16 MONTHS	6 WEEKS		
Richmond Engineering Works, LLC	Lump Sum Price	\$6,425,000.00	\$3,875,000.00	\$10,300,000.00	
	Lead Time	\$ 45 WEEKS	\$ 17 WEEKS		

The above information is believed to be accurate as conveyed to me during this bid opening.

Signature <i>Infante</i>	Date 8/26/2020	Page 1 of 1
-----------------------------	-------------------	----------------