

**ALABAMA STATE PORT AUTHORITY
SPECIFICATIONS AND CONTRACT DOCUMENTS
FOR
AUTOMOTIVE RO/RO TERMINAL
BREASTING DOLPHIN CONSTRUCTION**

**ADDENDUM NO. 1
JUNE 29, 2020**

1. Pre-bid meeting was held on 6/29/2020. Sign in sheet attached for reference.
2. Items included in the demolition requirements were clarified.
3. Pipe pile installation requirements were clarified.
4. It was discussed that a laydown area for reinforcing steel, etc. as well as access for a concrete pump truck can be coordinated with RJB/TE the current onsite contractor performing the dock rehabilitation and site work.

ALABAMA STATE PORT AUTHORITY
 AUTOMOTIVE RO/RO TERMINAL BREASTING DOLPHIN ADDITION
 MOBILE, ALABAMA
 PRE-BID MEETING
 JUNE 29, 2020

COMPANY	NAME	EMAIL	PHONE
ASPA	Pete Olivero	polivero@aspa.com	251 510-9479
Boh Bros.	Scott Richardson	srichardson@bohbro.com	504-655-3318
PHN Construction	Chris Hensley	chensley@phnconst.com	251-433-6716
Jordan Pile Driving	Charles Ernest III	cernest@jordangroup.com	251-259-7454
RJ Baggett Inc	Jvey Dixs	jvey@rjbaggett.com	251-263-7458
Bo-Mac	Tyler Caldwell	tyler.caldwell@bo-mac.com	409-201-1115
APTIM	STAN GOTTILIEB	stan.gottlieb@aptim.com	251-344-1913
APTIM	SCOTT WAGNER	scott.wagner@aptim.com	251-344-1913