Alabama State Port Authority
Requisition and Proposal

Project Name Warehouse Roll-Up Door Replacements — Hurricane Zeta

Project #: 10847 Task #: 01
Cost Center: 101 Item #: Varies

To: Prospective Bidders Date: February 2021
Please procure the following and deliver to the address below:
Delivery of Proposal: Delivery of Performance of Work:
Alabama State Port Authority (ASPA) Alabama State Port Authority Facilities
Location identified below in Note #1 Various Warehouses as specified
Mobile, AL

Description of Work

This Requisition solicits proposals for construction services to remove and replace damaged warehouse
roll-up doors as specified in the contract documents. The warehouses are located on the Alabama State
Port Authority Main Docks and Blakely Island facilities in Mobile, AL. The work performed under this
service will predominantly consist of the removal of damaged roll-up doors and any temporary repairs in
place, purchase and installation of new roll-up doors with all associated hardware, disposal of all
removed materials associated with the work and cleanup of the sites after all work is complete. All work
shall be in accordance with the requirements stated herein, Scope of Work Specifications, Equipment
Specifications, Insurance Requirements and applicable State of Alabama and Federal Laws.

The work consists principally of providing bonds, labor, materials, equipment, insurance and supervision
necessary for the removal and replacement of damaged warehouse roll-up doors as specified in the
contract documents. The work also includes the removal and disposal of any temporary repairs in place
at the individual work sites. All materials, labor, tools, rigging and equipment necessary to perform the
work shall be included by the Contractor in the proposal. It is the Contractor’s responsibility to field
verify all dimensions and site conditions essential for the successful completion of the work.

All Contractors submitting bids are to carefully examine the site of the proposed work and thoroughly
review the contract requirements prior to submission of a bid proposal. Each Bidder shall satisfy oneself
as to the character, quality, and quantities of work to be performed, and as to the requirements of the
proposed contract. The submission of a proposal shall be proof that the bidding Contractor has made
such examination and is satisfied as to the conditions to be encountered in performing the work and as
to the requirements of the proposed Contract. The Contractor shall not be entitled to any additional
compensation for any work or expense resulting from the neglect of verifying all existing site conditions.
All bidding Contractors must hold a current license from the State Licensing Board for General
Contractors, Montgomery, AL with the classification of BC or BCU4.

An OPTIONAL pre-bid meeting is scheduled for Thursday, March 11, 2021 at 10:00 a.m. in the
International Trade Center building, 250 North Water Street, 1% floor—Killian Room, Mobile, AL. Due to
ongoing concerns with COVID-19, it is requested that companies keep the number of attendees to a
minimum and practice the latest Federal and State COVID- 19 guidelines including social distancing and
wearing masks. Site visits will not be conducted at the pre-bid meeting to minimize group activities;
however, prospective bidders may make an appointment with the project manager to visit the work
sites individually. Electing to not visit the sites before bidding will not relieve the prospective bidders
from the requirements of the proposed contract.
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The work performed under this contract shall not commence until the Contractor has submitted a
Performance Bond, Labor & Material Bond, and Certificate of Insurance in an acceptable form.
Performance Bond and Labor & Material Bonds shall be in an amount equal to 100% of the contract
price; Certificate of Insurance shall be as per the attached requirements and countersigned by a licensed
resident agent in the State of Alabama.

The Contractor shall comply with all Federal and State laws, local ordinances and regulations, and all
orders and decrees of bodies or tribunals having any jurisdiction or authority, which in any manner
affect those engaged or employed on the work, or which in any way affect the conduct of the work.

The Contractor will be required to complete the work under the Contract within 120 calendar days after
receipt of a “Notice to Proceed”. Work will start not later than 10 calendar days after receipt of notice
to proceed. The Contractor must furnish proof of purchase of materials within 10 calendar days after
receipt of notice to proceed. ASPA intent is that work hours will be during normal day light hours.

ASPA cargo handling operations take priority over construction activities. The work areas are directly
adjacent to active wharfs and warehouses with marine and land activity in the general vicinity, thus the
Contractor must coordinate closely with ASPA Engineering and Operations personnel to schedule work
activities to ensure that they do not interfere with normal operations. The Contractor shall plan work
activities in such a way as to keep the maximum amount of warehouse and wharf area orderly and
accessible during all phases of the project. The Contractor must provide a high visibility temporary
barrier to delineate the limits of construction activities at all times. The Contractor is responsible for the
disposal of all waste materials associated with the work.

The Contractor shall place a competent superintendent on the Project who shall have experience in the
work being performed under the Contract. The assigned superintendent shall have the responsibility for
the day-to-day operations of the work and shall remain on the Project site while the work under the
Contract is being performed. It is the responsibility of the Contractor to become familiar with all
conditions affecting the nature and manner of the work.

The Contractor will agree to comply with the safety rules, standards and regulations of the Federal
Occupational Safety and Health Administration (OSHA) applicable to each of its operations, and to those
established and recommended safety standards inherent in the industry; and to comply with U.S. Coast
Guard regulations applicable to waterfront facilities and the policies of the Alabama State Port Authority
while occupying any property of the Alabama State Port Authority.

The Alabama State Docks is a full time operating facility; operating 24 hours a day, 365 days a year,
including nights, weekends and holidays. The successful Contractor will be required to familiarize itself
with and conform to all Port safety requirements and procedures.

Time is an essential element in the contract. As the prosecution of the work will inconvenience the
tenant and interfere with business, it is important that the work be pressed vigorously to completion.
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Also, the cost to the Alabama State Port Authority of the administration of the contract, supervision,
inspection and engineering will be increased as the time occupied in the work is lengthened. Therefore,
exclusive of Sundays and national holidays, for each day that the work remains incomplete after the
time specified, an amount of $500.00 shall be paid by the contractor to the Alabama State Port
Authority as liquidated damages for the loss sustained by the State because of failure of the contractor
to complete the work within the specified time.

IMPORTANT NOTICE TO BIDDERS REGARDING ACCESS TO ASPA RESTRICTED FACILITIES:
The Alabama State Port Authority’s Access Policy is provided on the ASPA website and in the links
below:

http://www.asdd.com/portaccess policy.html
http://www.asdd.com/portaccess twicregs.html
http://www.asdd.com/portaccess securitytraining.html

ALL persons working on this project are REQUIRED to have valid access credentials to include:
1) ATWIC Card 2) ASPA Badge 3) ASPA Vehicle Decal.

IMPORTANT NOTICE TO BIDDERS REGARDING EMPLOYMENT PRACTICES:

Effective October 1, 2011, the Beason-Hammon Alabama Taxpayer and Citizen Protection Act (“the Act”)
requires that any business entity contracting with or providing any grant or incentives to the state,
including the Alabama State Port Authority, certify compliance with the Act. All Bidders must certify
such compliance by executing the enclosed Certificate of Compliance and returning it to the Alabama
State Port Authority with your bid package along with proof of the contractor’s enroliment in the e-
verify program. The following E-Verify website link is provided for convenience:
http://www.dhs.gov/files/programs/gc_1185221678150.shtm.
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Contractor’s Proposal

The Contractor hereby agrees to perform the specified work for the prices outlined in the following
schedule. The quantities listed may be increased or decreased during project execution. In the event the
quantities change, the unit price shall apply according to scope of work. All items listed shall be
performed in accordance with this requisition and proposal and all referenced documents.

Description Est UOM | Unit Price Value
Qty
1. Project Mobilization/Demobilization 1 LS LS $
2. Bonds, Insurance & Port Access Credentials 1 LS LS $

TOTAL BID — GENERAL ITEMS | $

BERTH 8 BACKHOUSE — COST CENTER: 101, ITEM#: 3020

3. Removal & Disposal of existing damaged
1 EA | $ $
warehouse roll-up door and appurtenances.

4. Furnish & Install roll-up door at Berth 8-Door 6S
with all associated hardware per the attached 1 EA | $ $
Scope of Work & Equipment specifications.

5. Clean-up of work areas after project completion. 1 LS LS $

TOTAL BID — BERTH 8 BACKHOUSE | $

PIERS 6, 7 AND 8 WAREHOUSES — COST CENTER: 101, ITEM#: 3110

6. Removal & Disposal of existing damaged
1 EA | $ $
warehouse roll-up door and appurtenances.

7. Furnish & Install roll-up door at Pier 8-Door 26W
with all associated hardware per the attached 1 EA | $ $
Scope of Work & Equipment specifications.

8. Clean-up of work area after project completion. 1 LS LS $

TOTAL BID — PIERS 6, 7 AND 8 WAREHOUSES | $
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BLAKELY WAREHOUSE — COST CENTER: 101, ITEM#: 3400
9. Removal & Disposal of existing damaged
1 EA | $ $
warehouse roll-up door and appurtenances.
10. Furnish & Install roll-up door at Blakely-SW Door
with all associated hardware per the attached 1 EA | $ $
Scope of Work & Equipment specifications.
11. Clean-up of work area after project completion. 1 LS LS $
TOTAL BID — BLAKELY WAREHOUSE | $
PIER E SOUTH WAREHOUSE — COST CENTER: 101, ITEM#: 3470
12. Removal & Disposal of existing damaged
warehouse roll-up door and any temporary 1 EA | $ $
repairs in place.
13. Furnish & Install roll-up door at South E-Door 2SS
with all associated hardware per the attached 1 EA | $ $
Scope of Work & Equipment specifications.
14. Clean-up of work areas after project completion. 1 LS LS $
TOTAL BID — PIER E SOUTH WAREHOUSE | $
PIER B SOUTH WAREHOUSE — COST CENTER: 101, ITEM#: 4020
15. Removal & Disposal of existing damaged
warehouse roll-up doors and any temporary 2 EA | $ $
repairs in place.
16. Furnish & Install roll-up door at South B-Door 7S
with all associated hardware per the attached 1 EA | $ $
Scope of Work & Equipment specifications.
17. Furnish & Install roll-up door at South B-Door 11E
with all associated hardware per the attached 1 EA | $ $
Scope of Work & Equipment specifications.
18. Clean-up of work areas after project completion. 1 LS LS $
TOTAL BID — PIER B SOUTH WAREHOUSE | $
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PIER B NORTH WAREHOUSE — COST CENTER: 101, ITEM#: 4030
19. Removal & Disposal of existing damaged
1 EA | $ $
warehouse roll-up door and appurtenances.
20. Furnish & Install roll-up door at North B-Door 1EE
with all associated hardware per the attached 1 EA | $ $
Scope of Work & Equipment specifications.
21. Clean-up of work area after project completion. 1 LS LS $
TOTAL BID — PIER B NORTH WAREHOUSE | $
PIER D WAREHOUSE — COST CENTER: 101, ITEM#: 4300
22. Removal & Disposal of existing damaged
1 EA | $ $
warehouse roll-up door and appurtenances.
23. Furnish & Install roll-up door at Pier D-Door 3S
with all associated hardware per the attached 1 EA | $ $
Scope of Work & Equipment specifications.
24. Clean-up of work areas after project completion. 1 LS LS $
TOTAL BID — PIER D WAREHOUSE | $
TOTAL BID — GRAND TOTAL ALL BIDS | $
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1.

10.

NOTES:

Sealed bid proposals will be received via courier to the Alabama State Port Authority, 1400
Alabama State Docks Blvd, Suite 216, Administration Building, Mobile, AL 36602 by 1:30 P.M. on
Tuesday, March 23, 2021. Sealed bid proposals can also be hand delivered to the Killian Room
starting at 15 minutes prior to the official bid opening at 2:00 PM on Tuesday, March 23, 2021 at
the Alabama State Port Authority in the International Trade Center building, 250 North Water
Street, 1%t floor—Killian Room, Mobile, AL. No bids will be accepted after 2:00 P.M. No faxed or
electronic bids will be accepted. Conditional bids will not be accepted.

Bid proposals must be submitted in sealed envelopes with the words “Bid Document Enclosed”
clearly marked on the outside of the envelope. Sealed bids shall have the bidder’s name,
contractor’s license number, project name, and time and date of bid opening shown on the
outside of the envelope.

A Bid Bond or Certified Check made payable to the Alabama State Port Authority and equal to
five percent (5%) of the amount bid, not to exceed $10,000, must accompany the Bid Proposal.
Authority reserves the right to refuse to issue a proposal form or a contract to a prospective
bidder for any of the following reasons:

a) Failure to pay, or satisfactorily settle, all bills due for labor and materials on former

contract in force with the Authority.

b) Contractor default under previous Contract with the Authority.

c) Proposal withdrawal or Bid Bond forfeiture on previous project with the Authority.

d) Unsatisfactory work on previous contract with the Authority.

e) Lack of competency, past experience, adequate machinery or lack of personnel.
Authority may make such investigations as deemed necessary to determine the ability of the
bidder to perform the work, and the bidder shall furnish all such information and data for this
purpose as the Authority may request. The Authority reserves the right to reject any bid if the
evidence submitted by, or investigation of, such bidder fails to satisfy the Authority that such
bidder is properly qualified to carry out the obligations of the Contract.

The Owner may terminate the contract, or any portion thereof, for just cause by written notice
to the Contractor. If the contract, or any portion thereof, is terminated before completion of all
items of work in the contract, payment will be made for the actual number of units or items of
work completed or started. No claims for loss of anticipated profits will be considered.

If the Contractor to whom this contract is awarded does not provide adequate service or
workmanship, ASPA reserves the right to cancel the contract and re-bid this work excluding that
Contractor from consideration.

Any questions regarding the procurement should be directed to Marcus Coleman, P.E., Project
Manager, at phone number (251) 441-7260 or email mcoleman@asdd.com.

The right is reserved, as the interest of the Alabama State Port Authority may require, to reject
any and all bids and to waive informalities in bids received.

The cost of all items ancillary to the project shall be absorbed into the cost of the bid items. No
separate payment shall be made for these items.
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SIGNATURES

Receipt of following addendums is acknowledged:
Addendum No.
Addendum No.
Addendum No.
Addendum No.

REFERENCED DOCUMENTS

Attached Scope of Work and Equipment Specifications

Temporary Door Repair Photos

Alabama State Port Authority — Insurance Requirements for Contract Work

Certificate of Compliance with the Beason-Hammon Alabama Taxpayer and Citizen Protection Act

Contractor’s Signature:

Contractor Company

Name Title Date

Signature of Party Originating Requisition:

Marcus Coleman, P.E. Date
Project Manager
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SCOPE OF WORK SPECIFICATIONS
Warehouse Roll-Up Door Replacements - Hurricane Zeta
Project#: 10847, Task#: 01
Cost | Item |Replacement Door Door Size Opening
. . . . Comments
Center | Number Location (width x height)| Mechanism

101 3020 | Berth 8 - Door 6S 22'w x 15'h Manual Backhouse; south side

101 3110 | Pier 8 - Door 26W 25'wx 21'h Electric, 208V rail dock side

101 3400 | Blakely - SW Door | 21'wx 16'h | Electric, 208V |west door on south end

101 3470 |[SouthE-Door2SS| 23'wx17'h | Electric, 480V | temp. repairsin place

101 4020 | South B - Door 7S 27'w x 21'h | Electric, 230V

101 4020 |SouthB-Door 11E| 27'wx 21'h | Electric, 230V | temp. repairs in place

101 4030 |[North B -Door 1EE| 27'wx21'h | Electric, 480V

101 | 4300 | PierD - Door 3S 25'w x 13'h Manual 2" door from west end

Door Size = approx. measured extents of the existing door.

Any detail which may be incomplete or lacking in the requisition and specifications shall not
constitute claim for extra compensation. Such detail shall be supplied by the Contractor and
submitted to the Project Manager in advance of its requirement on the job. The true intent of the
requisition and specifications is to produce a complete working door system at each location.

All materials used in the work, which are not described specifically, shall be of the best quality that is
customary to employ in construction of the character involved. The furnished details are not
necessarily complete in the description of all items entering into the work, but are intended to
furnish a basis for acceptance of the more important items. All details shall be consistent with them.
The Contractor shall visit the sites to thoroughly familiarize self with all details of the work and
working conditions, to completely survey and verify all dimensions in the field, and to advise the
Project Manager of any discrepancies. The Contractor must verify all existing conditions affecting
the work and is to familiarize self with the surrounding activities at each site.

Complete shop drawings showing exact field dimensions shall be submitted to the Project Manager
before fabrication. The Contractor shall be responsible for all errors of detailing, fabrication, and for
correct fitting of each door system. All fabrication is to be completed before the Contractor occupies
each work site. The removal and installation of each door system shall be fully completed in one
location before moving to another location.

All replacement doors shall be installed with new opening mechanisms. Where electric motor
operators are required to be furnished as part of the door installation, the motor horsepower
requirements shall be in accordance with the door manufacturer’s recommendations considering
the size of the door. The Contractor may elect to salvage and reuse existing peripheral components
that are compatible with the new components.
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6. Insofar as practical, the order of work will be as scheduled by the Contractor and approved by the
Project Manager. The Contractor is required to submit a tentative schedule detailing the sequence
of events and time frame for Contractor’s activities. Contractor’s attention is directed to the fact
that the facility’s cargo handling operation is a priority item, therefore, close coordination with ASPA
Operations and the Project Manager is required.

7. The Contractor shall submit a fire protection plan to ASPA for review before commencing work, as
many of the work areas are directly adjacent to paper products, which are highly flammable. ASPA
will make every effort to have these products relocated away from the direct work areas per the
Contractors advanced request. ASPA police dispatch must be contacted on a daily basis before hot
work is to commence.

8. Itis essential that ASPA utilize its pier and warehouse space in the most efficient manner practical.
Therefore, the work must be completed within the time allotment given. The Contractor shall so
schedule his operations to complete the work accordingly.

9. The removal and disposal work required under this Contract shall be performed in such a manner so
as not to damage any existing structures and any damage thereto by the Contractor’s operation
shall be repaired by the Contractor at no cost to ASPA.

10. The Contractor may elect to furnish dumpsters onsite and is responsible to dispose of all waste
material off of ASPA property.

11. Itis the intent to follow the Requisition and Specifications closely in all details, dimensions, etc., but
it is understood that alterations may be required to conform to local conditions and that such
alterations must be of the same character of construction as that specified. Workmanship shall be
of the best quality in each class of work.

12. Upon contract award to the successful bidder, ASPA will identify sequence of work priorities for
door ordering and installation in the most critical locations.

13. The attached reference photos reflect all known temporary repair measures.

14. Contractor shall furnish all warranty documentation to ASPA upon project completion.

15. All invoicing shall be submitted by cost center and item number. The costs for general items will be
shared proportionally across all item numbers according to the schedule of prices.
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EQUIPMENT SPECIFICATIONS

Roll-Up Steel Door

Model 610 or Approved Equal

C-275 curved 18 ga. galvanized steel Curtain, Color Gray

Wind Load: 50/50 PSF

Mounting: As Required

Spring Cycle: 20,000

Weatherseal: Bottom Bar Astragal

Guides: Three structural steel angles PowderGuard weathered finish with black powder coat
Bottom Bar: Double steel angle

Warranty: 24-month limited, 3years/20,000 cycles limited on Overhead Door

Electric Operator

Lift-Master Gear Head or Approved Equal

Voltage as indicated/3-Phase

Push button operated control stations with open, close and stop buttons
Controls for interior locations

Manual Operator
Chain Hoist
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Warehouse Door Replacement

Project #10847
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ALABAMA STATE PORT AUTHORITY
INSURANCE REQUIREMENTS FOR CONTRACT WORK

INDEMNIFICATION

The Contractor shall assume all liability for and shall indemnify and save harmless the State of Alabama and the
Alabama State Port Authority, doing business as Alabama State Docks (ASD), and its officers and employees from all
damages and liability for injury to any person or persons, and injury to or destruction of property, including the loss of
use thereof, by reason of an accident or occurrence arising from operations under the contract, whether such
operations are performed by himself or by any subcontractor or by anyone directly or indirectly employed by either of
them occurring on or about the premises, or the ways and means adjacent during the term of the contract, or any
extension thereof, and shall also assume the liability for injury and/or damages to adjacent or neighboring property by
reason of work done under the contract.

INSURANCE REQUIREMENTS

The Contractor shall not commence work under the contract until he has obtained all insurance required under the
following paragraphs and until such insurance has been approved by ASD, nor shall the Contractor allow any
subcontractor to commence work until all similar applicable insurance has been obtained by the subcontractor or the
Contractor has provided coverage for the subcontractor. The Contractor shall provide, at his expense, insurance in
accordance with the following:

General Requirements (applicable to all policies) (Required for this project)

All policies of insurance must be written with companies acceptable to ASD. The Contractor shall furnish to ASD
certificates of insurance, signed by the licensed agent evidencing required coverages. ASD reserves the right to
require certified copies of any and all policies. Each policy of insurance shall provide, either in body of the policy or by
endorsement, that such policy cannot be substantially altered or cancelled without thirty (30) days’ written notice to
ASD and to the insured. Except for Workers Compensation, said policies will identify Alabama State Port Authority, its
officers, officials, agents, servants and employees as Primary and Non-contributory Additional Insureds in connection
with work performed for, on behalf of, or on the property of ASD, including a waiver of all rights of subrogation.

General Liability (Required for this project)

The Contractor shall take out and maintain during the life of the contract Commercial General Liability insurance,
including Blanket Contractual and Completed Operations coverages, in an amount not less than $2,000,000 for any
one occurrence for bodily injury, including death, and property damage liability.

Automobile Liability (Required for this project)

The Contractor shall take out and maintain during the life of the contract Business Automobile Liability insurance
covering any auto in an amount not less than $1,000,000 for any one occurrence for bodily injury, including death, and
property damage liability.

Workers Compensation (Required for this project)

The Contractor shall take out and maintain during the life of the contract Workers Compensation and Employers
Liability insurance providing coverage under the Alabama Workers Compensation Act in an amount not less than that
required by Alabama law.

Where applicable, Contractor shall take out and maintain during the life of the contract insurance providing coverage
as required by Federal statute, including but not limited to U.S. Longshoremen and Harborworkers’ Compensation Act
(USL&H), Jones Act, and Railroad Federal Employers Liability Act (FELA).



State of

County of

CERTIFICATE OF COMPLIANCE WITH THE BEASON-HAMMON ALABAMA TAXPAYER AND CITIZEN
PROTECTION ACT (ACT 2011-535, as amended by Act 2012-491)

DATE:

RE Contract/Grant/Incentive (describe by number or subject):

by and between

(Contractor/Grantee) and

(State Agency, Department or Public Entity)

The undersigned hereby certifies to the State of Alabama as follows:

1. The undersigned holds the position of with the Contractor/Grantee named above,
and is authorized to provide representations set out in this Certificate as the official and binding act of that entity, and has
knowledge of the provisions of THE BEASON-HAMMON ALABAMA TAXPAYER AND CITIZEN PROTECTION ACT
(ACT 2011-535 of the Alabama Legislature, as amended by Act 2012-491) which is described herein as "the Act".
2. Using the following definitions from Section 3 of the Act, select and initial either (a) or (b), below, to describe the
Contractor/Grantee's business structure.
BUSINESS ENTITY. Any person or group of persons employing one or more persons performing or engaging in any
activity, enterprise, profession, or occupation for gain, benefit, advantage, or livelihood, whether for profit or not for
profit. "Business entity" shall include, but not be limited to the following:
a. Self-employed individuals, business entities filing articles of incorporation, partnerships, limited partnerships,
limited liability companies, foreign corporations, foreign limited partnerships, foreign limited liability companies
authorized to transact business in this state, business trusts, and any business entity that registers with the Secretary
of State.
b. Any business entity that possesses a business license, permit, certificate, approval, registration, charter, or
similar form of authorization issued by the state, any business entity that is exempt by law from obtaining such a
business license and any business entity that is operating unlawfully without a business license.
EMPLOYER. Any person, firm, corporation, partnership, joint stock association, agent, manager, representative,
foreman, or other person having control or custody of any employment, place of employment, or of any employee,
including any person or entity employing any person for hire within the State of Alabama, including a public employer.
This term shall not include the occupant of a household contracting with another person to perform casual domestic
labor within the household.

(a) The Contractor/Grantee is a business entity or employer as those terms are defined in Section 3 of the Act.
(b) The Contractor/Grantee is not a business entity or employer as those terms are defined in Section 3 of the Act.

3. As of the date of this Certificate, Contractor/Grantee does not knowingly employ an unauthorized alien within the State of
Alabama and hereafter it will not knowingly employ, hire for employment, or continue to employ an unauthorized alien
within the State of Alabama;

4. Contractor/Grantee is enrolled in E-Verify unless it is not eligible to enroll because of the rules of that program or other
factors beyond its control.

Certified this day of 20

Name of Contractor/Grantee/Recipient

By:

Its

The above Certification was signed in my presence by the person whose name appears above, on

this day of 20

WITNESS:

Printed Name of Witness
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