



Alabama State Port Authority
Addendum to R&P or Specification Booklet

Project Name Marine Liquid Bulk Terminal - 2018 Rehabilitation
Theodore, Alabama

PROJECT# 10461 **TASK#** 2 **Addendum #** 2

To: Prospective Bidders

Date: 8/24/2018

Plans and specifications are hereby amended as follows:

All lumber indicated on the plans shall have pressure preservative treatment (LP-2) in closed retort as per Federal Specification TT-W-571; having a minimum of 2.5 lbs/cu.ft net retention of Chromated Copper Arsenate (CCA) preservative.

The **Schedule of Prices** for the Bid has been revised to include several Additive Alternates and is attached hereto. The Bidder shall substitute this form in place of the original Schedule to include in his Bid submission.

The location of the Bid Opening has changed. Sealed bids will be opened at 9:00 am on September 6, 2018 in the International Trade Center, 4th Floor Lounge.

The Sign In Sheet for the Mandatory Pre Bid Meeting, held on Thursday, August 23, 2018 at 10:00 am at the site, is attached hereto.

Please indicate your receipt of this addendum by adding the addendum number in the appropriate place in your Requisition & Proposal or Specification Book.

Project Manager:

A handwritten signature in black ink, appearing to read "Peter Olivero".

Peter Olivero, PE
ASPA Facilities Engineer

Date: 8/24/2018



Alabama State Port Authority
Specification Booklet

Project Name Marine Liquid Bulk Terminal - 2018 Rehabilitation

Location Theodore, AL

Project # 10461

TASK# 1

August 2018

I-7 | Page

Each of the following items within the Schedule of Prices shall be completed in accordance with the Referenced Drawings and the Specification Booklet.

SCHEDULE OF PRICES

ITEM NO.	DESCRIPTION	EST. QUANTITY	UNIT	UNIT PRICE	TOTAL
PHASE 1					
	BONDS AND INSURANCE	1	LS		
	MOBILIZATION (60%) & DEMOBILIZATION (40%)	1	LS		
	INSTALL FALSEWORK	1	LS		
	REMOVE W14x74 WALERS	480	LF		
	INSTALL 48" DIA. VERTICAL PILE	90	LF		
	INSTALL 24" DIA VERTICAL PILE	70	LF		
	INSTALL 30" DIA BATTER PILE	100	LF		
	REMOVE EXISTING WALKWAY SECTIONS	2	LS		
	DEMOLISH AND REMOVE DAMAGED BENT	1	LS		
	INSTALL W14x74 WALERS	180	LF		
	INSTALL W18x76 WALERS	300	LF		
	INSTALL NEW W36x182 BEAM	40	LF		
	INSTALL NEW WALKWAY SECTIONS	2	LS		
	REMOVE & REPLACE EXISTING UTILITIES	1	LS		
	INSTALL NEW TYPE 2 BOLLARDS	2	EA		
	SUBTOTAL PHASE 1				
PHASE 2					
BASE BID					
	BONDS AND INSURANCE	1	LS		
	MOBILIZATION (60%) & DEMOBILIZATION (40%)	1	LS		
	BENTS 1 THRU 19				
	REMOVE AND REPLACE W14x74 WALERS	3,010	LF		
	CLEAN & RECOAT EXISTING W14x74 WALERS	7,450	SF		
	CLEAN AND RECOAT 48" DIA PIPE PILE (-8.0 TO +5.5) (ALOCIT)	660	SF		
	CLEAN AND RECOAT 48" DIA PIPE PILE (+5.5 TO +12.0) (CTE)	245	SF		
	CLEAN AND RECOAT 30" DIA PIPE PILE (-8.0 TO +5.5) (ALOCIT)	3,499	SF		
	CLEAN AND RECOAT 30" DIA PIPE PILE (+5.5 TO +12.0) (CTE)	1,685	SF		



Alabama State Port Authority
Specification Booklet

Project Name Marine Liquid Bulk Terminal - 2018 Rehabilitation

Location Theodore, AL

Project # 10461

TASK# 1

August 2018

I-8 | Page

ITEM NO.	DESCRIPTION	EST. QUANTITY	UNIT	UNIT PRICE	TOTAL
	CLEAN AND RECOAT 24" DIA PIPE PILE (-8.0 TO +5.5) (ALOCIT)	1,527	SF		
	CLEAN AND RECOAT 24" DIA PIPE PILE (+5.5 TO +12.0) (CTE)	735	SF		
	CLEAN AND PAINT W36 BEAMS (CTE)	6,585	SF		
	INSTALL NEW TYPE 1 BOLLARDS	34	EA		
	INSTALL NEW TYPE 2 BOLLARDS	16	EA		
	CELLS				
	CLEAN AND PAINT CELLS (-5.0 TO +5.5) (ALOCIT)	5,014	SF		
	CLEAN AND PAINT CELLS (+5.5 TO =14.5) (CTE)	4,374	SF		
	MISC WELDING (ROPE RUB RAILS, ETC.)	128	LF		
	INSTALL NEW FENDER HARDWARE CHAINS	1,000	LF		
	INSTALL NEW FENDER HARDWARE SHACKLES	120	EA		
	INSTALL NEW FENDERS	315	LF		
	SUBTOTAL PHASE 2 BASE BID				
ADD. 1	CENTRAL PLATFORM				
	CLEAN AND RECOAT HP14x89 PILE (-8.0 TO +5.5) (ALOCIT)	2,005	SF		
	CLEAN AND RECOAT HP14x89 PILE (+5.5 TO +12.5) (CTE)	965	SF		
	REPLACE 10x12 TIMBER FENDERS	534	LF		
	SUBTOTAL ADD ALTERNATE # 1				
ADD. 2	BARGE STOPS				
	REMOVE AND REPLACE W14x74 WALERS	240	LF		
	CLEAN & RECOAT EXISTING W14x74 WALERS (CTE)	667	SF		
	CLEAN AND RECOAT 24" DIA PIPE PILE (-8.0 TO +5.5) (ALOCIT)	1,357	SF		
	CLEAN AND RECOAT 24" DIA PIPE PILE (+5.5 TO +12.0) (CTE)	653	SF		
	SUBTOTAL ADD ALTERNATE # 2				



Alabama State Port Authority
Specification Booklet

Project Name Marine Liquid Bulk Terminal - 2018 Rehabilitation

Location Theodore, AL

Project # 10461

TASK# 1

August 2018

I-9 | Page

ITEM NO.	DESCRIPTION	EST. QUANTITY	UNIT	UNIT PRICE	TOTAL
ADD. 3	MISCELLANEOUS				
	CLEAN AND RECOAT 30" DIA SINGLE PILE DOLPHINS (-8.0 TO +5.5) (ALOCIT)	678	SF		
	CLEAN AND RECOAT 30" DIA SINGLE PILE DOLPHINS (+5.5 TO +12.0) CTE)	352	SF		
	CLEAN AND RECOAT 30" DIA LIGHT POLE BASE (-8.0 TO +5.5) (ALOCIT)	254	SF		
	CLEAN AND RECOAT 30" DIA LIGHT POLE BASE (+5.5 TO +12.0) (CTE)	123	SF		
	SUBTOTAL ADD ALTERNATE # 3				
ADD. 4	HOT DIP GALVANIZE ALL WALERS IN LIEU OF COAL TAR EPOXY	3730	LF		
	SUBTOTAL ADD ALTERNATE # 4				
	SUB TOTAL PHASE 2, INCLUDING ALL ALTERNATES				
	GRAND TOTAL				

_____ Dollars
 (In Words)

I, the undersigned bidder, hereby acknowledge receipt of the following addenda:

ADDENDUM NO. _____

ADDENDUM NO. _____

ADDENDUM NO. _____

ADDENDUM NO. _____

Contractor's Signature:		
Contractor Company _____		
Name	Title	Date

MLBST

Pre Bid

8/23/18

Name

Company

EMAIL

Tom Clark

CGL

tclark@cglengmea.com

Lee Grandquest

Melvin Pierce Printing

lee@melvinpierce.com

Roger Cruse

RJ Baggett

roger@rjbaggett.com

Melvin Joel

C+B Fabrication

melvin@candbfab.com

CHIP CONKLIN

CSI

CHIP@CONSTRUCTION SOLUTIONS

Eddie McIlwain

G.A. WEST

eddie.mcilwain@gawest.com

Kevin Rabalais

Beh Bros

~~Kevin~~ KRabalais@bahbros.com

Fred McAll

S.C. Stagner

Fred@SCStagner.com

Chris Hensley

PH Construction

chensley@phconst.com

Davis Daniel

Jordan Pile Driving

ddaniel@jordangroup.com

Pete Olivero

ASFA

polivero@asdd.com

Marcus Coleman

ASFA

Mcoleman@asdd.com