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Requisition and Proposal
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Project Name Blakely Terminal and Berth 5 Miscellaneous Concrete Slab Repairs

AFE # 9419 CN# 2052

To: Prospective Bidders Date: Jan. 2012

Please procure the following and deliver to the address below:

Delivery of Proposal: Delivery of Purchase or Performance of Work:
Alabama State Port Authority Alabama State Port Authority
Location identified below in Notes #1 Berth 5 and Blakely Terminal

Mobile, AL

Description of Work

This Requu;ltlon solicits proposals to repair damaged concrete slabs at the Alabama State Port Authority
(ASPA) facility. The project includes, but is not limited to the removal of damaged material, placing and
compacting fill material, and construction of reinforced concrete slabs, Work will be in accordance with
the requirements stated herein, attached Scope of Work Specifications, referenced documents and
drawings, attached insurance documents, and applicable State of Alabama Laws.

The work consists principally of providing bonds, labor, materials, equipment, insurance, and
supervision necessary for repairing damaged concrete slabs as indicated in the contract documents. The
project site is located at the Alabama State Port Authority Main Docks Area Complex and Blakely
Terminal in Mobile, Alabama.

A Pre-Bid Meeting is Scheduled for Tuesday, January 17, 2012 at 10:00 a.m. at Berth 5. Bidder
attendance is MANDATORY.

All Contractors submitting bids are to carefully examine the site of the proposed work and thoroughly
review the contract requirements prior to submission of a bid proposal. Each Bidder shall satisfy oneself
as to the character, quality, and quantities of work to be performed, and as to the requirements of the
proposed contract. The submission of a proposal shall be proof that the bidding Contractor has made
such examination and is satisfied as to the conditions to be encountered in performing the work and as
to the requirements of the proposed Contract. On bids of $50,000 or more, the bidding Contractor must
hold a current license froem the State Licensing Board for General Contractors, Montgomery, AL, with the
classification being BC: Building Construction, BCU4: Building Construction under Four Stories, or H/RR:
Heavy/Railroad.

The work performed under this contract shall not commence until the Contractor has submitted a
Performance Bond, Labor & Material Bond, and acceptable Certificate of Insurance. Performance Bond
shall be in an amount equal to 100% of the contract price; Labor & Material Bond equal to 100% of the
contract price; and Certificate of Insurance shall be as per the attached requirements and countersigned
by a licensed resident agent in the State of Alabama.

The Contractor will be required to complete the work under the Contract within 45 calendar days after
receipt of a “Notice to Proceed”. The worl will have to be scheduled and performed in a manner that
will not interfere with cperations of the facility or engeing construction activities operating in the
immediate and adjacent areas. Work will start not later than 10 calendar days afier receipt of notice to
proceed. ASPA intent is that work hours will be during normal day fight hours.
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Description of Work continued

The Contractor shall comply with all Federal and State laws, local ordinances and regulations, and all
orders and decrees of bodies or tribunals having any jurisdiction or authority, which in any manner
affect those engaged or employed on the work, or which in any way affect the conduct of the work.

The Contractor shall place a competent superintendent on the Project who shall have experience in the
work being performed under the Contract. The assigned superintendent shall have the responsibility for
the day-to-day operations of the work and shall remain on the Project site while the work under the
Contract is being performed.

Time is an essential elemeant in the contract. As the prosecution of the work will inconvenience the
tenant and interfere with business, it is important that the work be pressed vigorously to completion.
Also, the cost to the Alabama State Port Authority of the administration of the contract, supervision,
inspection and engineering will be increased as the time occupied in the work is lengthened. Therefore,
exclusive of Sundays and national holidays, for each day that the work remains incomplete after the
time specified, an amount of $100.00 shall be paid by the contractor to the Alabama State Port
Authority as liquidated damages for the loss sustained by the State because of failure of the contractor
to complete the work within the specified time.

IMPORTANT NOTICE TO BIDDERS REGARDING ACCESS TO ASPA RESTRICTED FACILITIES:

Successful bidders requiring access to the Alabama State Port Authority’s Restricted Facilities to fulfill
any obligations set forth in this bid must comply fully with the Authority’s Access Policy found in its
entirety at http://www.asdd.com/portaccess_policy.html. The Port Authority’s Access Policy requires all
persons permanently employed at the port, including ASPA staff, tenants, and their employees,
surveyors, agents, stevedores, longshoremen, chaplains, contract labor and persons requesting
temporary access to the port, including delivery persons, vendors, contractors, and temporary workers
to obtain and display an ASPA issued photo ID badge or visitor badge at all times when accessing or
working on port property. In order to cbtain an ASPA credential, applicants must also obtain a
Transportation Worker ldentification Credential (TWIC) and undergo mandatory Security Awareness
Training. Information on the TWIC can be found at http://www.asdd.com/portaccess twicregs.html.
Information on Security Awareness Training classes and scheduling can be found at
http://www.asdd.com/portacces securitytraining.html. ALL PROSPECTIVE BIDDERS ARE ENCOURAGED
TO REVIEW THESE POLICIES AND CONSIDER THESE REQUIREMENTS IN PREPARING BID SUBMISSIONS.

IMPORTANT NOTICE TO BIDDERS REGARDING EMPLOYMENT PRACTICES:

Effective October 1, 2011, the Beason-Hammon Alabama Taxpayer and Citizen Protection Act {“the Act”)
requires that any business entity contracting with or providing any grant or incentives to the state,
including the Alabama State Port Authority, certify compliance with the Act. All Bidders must certify
such compliance by executing the enclosed Affidavit and returning it to the Alabama State Port
Authority with your bid package. The Affidavit must be notarized. The following E-Verify website link is

provided for convenience: http://www.dhs.gov/files/programs/gc 1185221678150.shtm.

Form ENG-FR-003 RE&P Template Last Revised 10/31/11
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Contractor’s Proposal

The Contractor hereby agrees to perform specified work for the prices outlined in the following
schedule. The quantities listed may be increased or decreased during project execution. In the event
the guantities do change, the unit price shall apply according to scope of work. The location of Areas 1,
2, and 3 referenced below are shown on the referenced drawings.
Description Est Qty | UOM | Unit Price | Value
1. Project Bonds and Insurance 1 LS LS S
2. Mob/Demob including Port Access Credentials 1 LS LS S
WORK AT BERTH 5
3. Sawcut perimeter around Area 1. Remove all
concrete, rebar, and debris from within the 1 LS LS S
boundary of the designated area.
4, Place and compact six (6} inches of ALDOT Type
B base material in Area 1as specified. Includes 1 LS LS S
removal of existing material as specified.
5. Install rebar and dowels as specified in the
. 1 LS LS S
referenced drawings for area 1.
6. Pour new slabs at Area 1. Concrete
compressive strength and depth shall be as 207 SF S S
specified. Includes installing expansion joints.
7. Clean work site 1 LS LS S
WORK AT BLAKELY TERMINAL
8. Sawcut perimeter around Areas 2 and 3.
Remove all concrete, rebar, and debris from 1 LS LS S
within the boundary of each designated area.
9. Place and compact six (6) inches of ALDOT Type
B base material in Areas 2 and 3 as specified.
- . 1 LS LS S
Includes removal of existing subgrade material
as specified.
10. Install rebar and dowels as specified in the 1 s S §
referenced drawings for areas 2 and 3.
11. Pour new slabs at Areas 2 and 3. Concrete
compressive strength and depth shall be as 1825 SF 5 S
specified. Includes installing expansion joints,
12. Clean work sites 1 LS LS S
TOTAL BID S
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NOTES:

1. Sealed bid proposals will be received via courier to the Alabama State Port Authority, 1400
Alabama State Docks Blvd, Suite 216, Administration Building, Mobile, AL 36602 by 2:30 p.m. on
Tuesday, January 31, 2012. Sealed bid proposals can also be hand delivered to the Killian Room
15 minutes prior to the official bid opening at 3:00 p.m. on Tuesday, January 31, 2012 at the
Alabama State Port Authority in the International Trade Center building, 250 North Water
Street, 1% floor—Killian Room, Mobile, AL. No faxed or electronic bids will be accepted.

2. Bid proposals must be submitted in sealed envelopes with the words “Bid Dacument Enclosed”
clearly marked on the outside of the envelope. The sealed enveloped shall also have the
bidder’s name, contractor’s license number, project name, and time and date of bid opening
shown on the outside.

3. ABid Bond or Certified Check made payable to the Alabama State Port Authority and equal to
five percent (5%) of the amaount bid, not to exceed $10,000, must accompany the Bid Proposal.

4. Authority reserves the right to refuse to issue a proposal form or a contract to a prospective
bidder for any of the following reasons:

a) Failure to pay, or satisfactorily settle, all bills due for labor and materials on former
contract in force with the Authority.

b) Contractor default under previous Contract with the Authority.

¢) Proposal withdrawal or Bid Bond forfeiture on previous project with the Authority.

d) Unsatisfactory work on previous contract with the Authority.

e} Lack of competency and adequate machinery, personnel, plant and other equipment for
performing the project.

5. Authority may make such investigations as deemed necessary to determine the ability of the
bidder to perform the work, and the bidder shall furnish all such information and data for this
purpose as the Authority may request. The Authority reserves the right to reject any bid if the
evidence submitted by, or investigation of, such bidder fails to satisfy the Authority that such
bidder is properly qualified to carry out the obligations of the Contract.

6. Any questions regarding the procurement should be directed to Josh Bell, Project Manager, at
phone number (251) 441-7205.

7. Therightis reserved, as the interest of the Alabama State Port Authority may require, to reject
any and all bids and to waive informalities in bids received.

Form ENG-FR-003 R&P Template Last Revised 10/31/11
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SIGNATURES

Receipt of following addendums is acknowledged:

Addendum No.
Addendum No.
Addendum No.

Contractor’s Signature:

Contractor Company

Name Title

Date

Signature of Party Originating Requisition:

el ool f/&//z/

Jamtj/ “Josh” Bell (Daté
Project Manager
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Scope of Work

Project shall include the following:

1. Contractor shall provide bid, performance, and labor and materials bonds for this project.

2. Contractor shall provide labor, materials, equipment, and supervision necessary to execute worlk
efficiently and safely as outlined in contract documents.

3. Work shall be in accordance with the requirements stated herein and all referenced documents
and drawings.

Note: It is the responsibility of the contractor to ensure that all referenced drawings and
documents have been obtained with this document.

4. Contractor shall allow sufficient space to allow semi-truck traffic to access the Blakely Dock
during construction. Once demolition begins, the work areas shall be protected by barriers. At
night, the barriers shall be equipped with flashing warning lights.

5. The locations where the work is to be performed are active cargo handling areas, The
contractor’s attention is directed to the fact that each facility’s cargo handling operations takes
priority over construction activity. The start date and sequence of construction will be
determined by GCl operations management pending dock availability. There will be marine and
land activity in the generatl vicinity of the work area, therefore close coordination with GCI
management and ASPA Engineering is required.

6. Areas of damaged concrete to be removed and replaced as part of this project are shown on the
referenced drawings. The areas are labeled Areas 1, 2, and 3. Area 1 is located at Berth 5. Areas
2 and 3 are located at the Blakely Terminal. Dimensions and additional details of the work are
given in the referenced drawings.

7. Contractor shall sawcut perimeter around the damaged areas. Dimensions of sawcutting shall
match the boundaries shown on the referenced drawings. All concrete, rebar, and other debris
shall be removed and disposed of off ASPA property.

8. Contractor shall place and compact B-base material in each location. This task shall include the
following.

a. Remove six (6) inches of subgrade material below bottom of the proposed new slab.
Notification shall be given to the project engineer in order to inspect subgrade material
after existing material is excavated.

b. Place and compact six (6) inches of B-base material in each location.

¢. The B-base material shall meet the requirements established in the ALDOT Standard
Specifications for Highway Construction Section 825 Type B material. The material shall
he compacted to 95% compaction. Compaction testing is required at the cost of the
contractor to ensure material is compacted as specified, Testing results shall be
provided to the project engineer upon completion.

Form ENG-FR-003 R&P Template Last Revised 10/31/11
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Scope of Work (Con’t)

9. Contractor shall install rebar and dowels in accardance with the referenced drawings.

10. Contractor shall pour new slabs as indicated in drawings. $labs shall be 10 inches thick. The
concrete is required to have a minimum compressive strength of 3000 psi at seven (7) days and
4000 psi at 28 days. The grade shall match the pre-damaged grade. Areas shall be reopened for
normal traffic seven (7) days after the concrete is pourad.

11. Joints shall be installed where indicated on plans. Joint sealant material shall be approved by the
engineer prior to installation.

12. The contractor is to have the compressive strength of the concrete at each area tested as
necessary to ensure the previously specified strengths are met. The testing results shall be
provided to the project engineer for approval, The cost of the testing is the responsibility of the
contractor.

13. Contractor shall clean work sites upon completion of construction.

Referenced Drawings Referenced Documents

ASPA Drawing No. 2052-01 Alabama State Port Authority —

ASPA Drawing No. 2052-02 Insurance Requirements for Centract Work
ASPA Drawing No. 2052-03 Affidavit and Certificate of Compliance

ASPA Drawing No. 2052-04
ASPA Drawing No. 2052-05

Form ENG-FR-003 R&P Template Last Revised 10/31/11



STATE OF ALABAMA

COUNTY OF MOBILE

AFFIDAVIT AND CERTIFICATE OF COMPLIANCE

Before me, the undersigned authority, a Notary Public in and for said State and County,

personally appeared , who is known to me and who, being by me first

duly sworn, deposes and says as follows:

1. My name is . I am the of

(“Company™), a company that contracts with and/or provides goods or
services to the Alabama State Port Authority (ASPA) in Mobile, Alabama.

2. Company certifics that it does not knowingly employ, hire for employment or
retain the services of any person who is not authorized to work in the United States as defined in
8 U.S.C. § 1324ath)(3). Company further certifies that it is in full compliance with all Federal
and State of Alabama laws and regulations concerning the employment of non-citizens of the
United States of America and will continue to remain in full compliance throughout the period
Company contracts with or provides its goods or services to the Alabama State Port Authority.

3. Company further certifies that it is currently enrolled or will be enrolled in the E-
Verify program administered by the United States Citizen and Immigration Services, the
Department of Homeland Security, and the Social Security Administration, or that it participates
in the program through the Alabama Department of Homeland Security on or before January 1,
2012.

STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me this day of
, 2011,

NOTARY PUBLIC
State of




Josh Bell/TSV

Berth 5&6 and Blakley Terminal Misc.
Concrete Repairs

CN 2052

KiM/ib - 12/20/11 (Revised)

ALABAMA STATE PORT AUTHORITY
INSURANCE REQUIREMENTS FOR CONTRACT WORK

INDEMNIFICATION

The Contractor shall assume all liability for and shall indemnify and save harmless the State of Alabama
and the Alabama State Port Authority, doing business as Alabama State Docks (ASD), and its officers
and employees from all damages and liability for injury to any person or persons, and injury to or
destruction of property, including the loss of use thereof, by reason of an accident or occurrence arising
from operations under the contract, whether such operations are performed by himself or by any
subconfractor or by anyone directly or indirectly employed by either of them occurring on or about the
premises, or the ways and means adjacent during the term of the contract, or any extension thereof, and
shalt also assume the liability for injury and/or damages to adjacent or neighboring property by reason of
work done under the contract.

INSURANCE REQUIREMENTS

The Contractor shall not commence work under the contract until he has obtained all insurance required
under the following paragraphs and until such insurance has been approved by ASD, nor shall the
Contractor allow any subcontractor to commence work until all similar applicable insurance has been
obtained by the subcontractor or the Contractor has provided coverage for the subcontractor. The
Contractor shall provide, at his expense, insurance in accordance with the following:

General Reguirements {(applicable to all policies

All policies of insurance must be written with companies acceptable to ASD. The Contractor shall furnish
to ASD certificates of insurance, signed by the licensed agent, evidencing required coverages. ASD
reserves the right to require certified copies of any and all policies. Each policy of insurance shall
provide, either in body of the policy or by endorsement, that such policy cannot be substantially altered or
cancelled without thirty (30) days’ written notice to ASD and fo the insured. Except for Workers
Compensation, said policies will identify Alabama State Port Authority, its officers, officials,
agents, servants and employees as Primary and Non-contributory Additional Insureds In
connection with work performed for, on behalf of, or on the property of ASD, including a waiver of
all rights of subrogation.

Commercial General Liability

The Contractor shall take out and maintain during the life of the contract Commercial General Liability
insurance, including Blanket Contractual and Completed Operations coverages, in an amount not less
than $2,000,000 for any one occurrence for bodily injury, including death, and property damage liability.

Business Automobile Liability

The Contractor shall take out and maintain during the life of the contract Business Automobile Liability
insurance covering any auto in an amount not less than $1,000,000 for any one occurrence for bodily
injury, including death, and property damage liability.

Workers Compensation

The Contractor shall take out and maintain during the life of the contract Workers Compensation and
Employers Liability insurance providing coverage under the Alabama Workers Compensation Act in an
amount not less than that required by Alabama law.

Where applicable, Contractor shall take out and maintain during the life of the contract insurance
providing coverage as required by Federal statute, including but not limited to U.S. Longshoremen and
Harborworkers' Compensation Act (USL&H), Jones Act, and Railroad Federal Employers Liability Act
{FELA).
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