



Alabama State Port Authority
Addendum to R&P or Specification Booklet

Project Name Warehouse Roll-Up Door Replacements – Hurricane Sally

Project: 10842 Task: 01

Cost Center: 109 Item #: 3190

ADDENDUM #1

To: Prospective Bidders


Date: 10/16/2020

This Addendum contains the following documents and becomes a part of the Bid Package.

Item	Description
1	Add one (1) existing damaged warehouse door to be removed and replaced on the NE corner of the Adams Street Garage. The door to be removed and replaced is a standard garage door with measured opening 12' wide x 15' height and manual chain hoist opener.
2	Repair one (1) existing damaged warehouse door on the SE corner of the Adams Street Garage. The door to be repaired is a standard garage door that has been partially blown out of the guide rails. The door must be restored to normal working condition. Please see the attached updated Schedule of Prices. ASPA reserves the right to reject any bids which are not submitted on the updated schedule of prices sheets included in this Addendum.

Please indicate your receipt of this addendum by adding the addendum number in the appropriate place in your Requisition & Proposal or Specification Book.

Project Manager:



 Marcus Coleman, P.E. 10/16/2020
 Facilities Engineer Date



Alabama State Port Authority
Requisition and Proposal

Project Name Warehouse Roll-Up Door Replacements – Hurricane Sally

Project #: 10842 Task #: 01

Cost Center: 101 Item #: Varies

UPDATED Contractor's Proposal				
The Contractor hereby agrees to perform the specified work for the prices outlined in the following schedule. The quantities listed may be increased or decreased during project execution. In the event the quantities change, the unit price shall apply according to scope of work. All items listed shall be performed in accordance with this requisition and proposal and all referenced documents.				
Description	Est Qty	UOM	Unit Price	Value
1. Project Mobilization/Demobilization	1	LS	LS	\$ _____
2. Bonds, Insurance & Port Access Credentials	1	LS	LS	\$ _____
<u>TOTAL BID – GENERAL ITEMS</u>				\$ _____
<i>PIERS 6, 7 AND 8 WAREHOUSES – COST CENTER: 101, ITEM#: 3110</i>				
3. Removal & Disposal of existing damaged warehouse roll-up doors and any temporary repairs in place.	9	EA	\$ _____	\$ _____
4. Furnish & Install roll-up door at Pier 6-Door 9E with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
5. Furnish & Install roll-up door at Pier 6-Door 10E with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
6. Furnish & Install roll-up door at Pier 7-Door 15E with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
7. Furnish & Install roll-up doors at Pier 7-Door 19W, Pier 7-Door 20E, Pier 8-Door 24E, Pier 8-Door 29E and Pier 8-Door 30E with all associated hardware per the attached Scope of Work & Equipment specifications.	5	EA	\$ _____	\$ _____
8. Furnish & Install roll-up door at Pier 8-Door 25E with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
9. Clean-up of work areas after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – PIERS 6, 7 AND 8 WAREHOUSES</u>				\$ _____



Alabama State Port Authority
 Requisition and Proposal

Project Name Warehouse Roll-Up Door Replacements – Hurricane Sally

Project #: 10842 Task #: 01

Cost Center: 101 Item #: Varies

A18 WAREHOUSE – COST CENTER: 101, ITEM#: 3090				
10. Removal & Disposal of existing damaged warehouse roll-up door and any temporary repairs in place.	1	EA	\$ _____	\$ _____
11. Furnish & Install roll-up door at A18-Door 10 with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
12. Clean-up of work area after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – A18 WAREHOUSE</u>				\$ _____
CENTER A WAREHOUSE – COST CENTER: 101, ITEM#: 3080				
13. Removal & Disposal of existing damaged warehouse roll-up doors and any temporary repairs in place.	3	EA	\$ _____	\$ _____
14. Furnish & Install roll-up doors at Center A-Door 1 and Center A-Door 3 with all associated hardware per the attached Scope of Work & Equipment specifications.	2	EA	\$ _____	\$ _____
15. Furnish & Install roll-up door at Center A-Door 2 with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
16. Clean-up of work areas after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – CENTER A WAREHOUSE</u>				\$ _____
PIER B SOUTH WAREHOUSE – COST CENTER: 101, ITEM#: 4020				
17. Removal & Disposal of existing damaged warehouse roll-up door and any temporary repairs in place.	1	EA	\$ _____	\$ _____
18. Furnish & Install roll-up door at South B-Door 2N with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
19. Clean-up of work area after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – PIER B SOUTH WAREHOUSE</u>				\$ _____



Alabama State Port Authority
 Requisition and Proposal

Project Name Warehouse Roll-Up Door Replacements – Hurricane Sally

Project #: 10842 Task #: 01

Cost Center: 101 Item #: Varies

PIER B NORTH WAREHOUSE – COST CENTER: 101, ITEM#: 4030				
20. Removal & Disposal of existing damaged warehouse roll-up doors and any temporary repairs in place.	6	EA	\$ _____	\$ _____
21. Furnish & Install roll-up doors at North B-Door 1N, North B-Door 2N, North B-Door 3N, North B-Door 4N, North B-Door 5N and North B-Door 7N with all associated hardware per the attached Scope of Work & Equipment specifications.	6	EA	\$ _____	\$ _____
22. Clean-up of work areas after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – PIER B NORTH WAREHOUSE</u>				\$ _____
PIER C SOUTH WAREHOUSE – COST CENTER: 101, ITEM#: 4040				
23. Removal & Disposal of existing damaged warehouse roll-up doors and any temporary repairs in place.	3	EA	\$ _____	\$ _____
24. Furnish & Install roll-up door at South C-Door 1E with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
25. Furnish & Install roll-up doors at South C-Door 2N and South C-Door 4N with all associated hardware per the attached Scope of Work & Equipment specifications.	2	EA	\$ _____	\$ _____
26. Clean-up of work areas after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – PIER C SOUTH WAREHOUSE</u>				\$ _____



Alabama State Port Authority
 Requisition and Proposal

Project Name Warehouse Roll-Up Door Replacements – Hurricane Sally

Project #: 10842 Task #: 01

Cost Center: 101 Item #: Varies

PIER D WAREHOUSE – COST CENTER: 101, ITEM#: 4300				
27. Removal & Disposal of existing damaged warehouse roll-up doors and any temporary repairs in place.	2	EA	\$ _____	\$ _____
28. Furnish & Install roll-up doors at Pier D-West Door and Pier D-East Door with all associated hardware per the attached Scope of Work & Equipment specifications.	2	EA	\$ _____	\$ _____
29. Clean-up of work areas after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – PIER D WAREHOUSE</u>				\$ _____
PIER E SOUTH WAREHOUSE – COST CENTER: 101, ITEM#: 3470				
30. Removal & Disposal of existing damaged warehouse roll-up door and any temporary repairs in place.	1	EA	\$ _____	\$ _____
31. Furnish & Install roll-up door at South E-Door 2E with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
32. Clean-up of work area after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – PIER E SOUTH WAREHOUSE</u>				\$ _____
BLAKELY WAREHOUSE – COST CENTER: 101, ITEM#: 3400				
33. Removal & Disposal of existing damaged warehouse roll-up door and any temporary repairs in place.	1	EA	\$ _____	\$ _____
34. Furnish & Install roll-up door at Blakely-NW Door with all associated hardware per the attached Scope of Work & Equipment specifications.	1	EA	\$ _____	\$ _____
35. Clean-up of work areas after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – BLAKELY WAREHOUSE</u>				\$ _____



Alabama State Port Authority
 Requisition and Proposal

Project Name Warehouse Roll-Up Door Replacements – Hurricane Sally

Project #: 10842 Task #: 01

Cost Center: 101 Item #: Varies

<i>ADAMS STREET GARAGE – COST CENTER: 109, ITEM#: 3190</i>				
36. Removal & Disposal of existing damaged warehouse door and any temporary repairs in place at NE corner per Addendum 1.	1	EA	\$ _____	\$ _____
37. Furnish & Install standard garage door with all associated hardware per Addendum 1.	1	EA	\$ _____	\$ _____
38. Repair of existing damaged warehouse door at SE corner per Addendum 1.	1	LS	LS	\$ _____
39. Clean-up of work areas after project completion.	1	LS	LS	\$ _____
<u>TOTAL BID – ADAMS STREET GARAGE</u>				\$ _____
<u>TOTAL BID – GRAND TOTAL ALL BIDS</u>				\$ _____